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Project co-financed by EU 
ANNEX IV: Budget breakdown (Model financial offer) 
TENDER REFERENCE: IPA4.1.3.1.03.02.c05
                                                                                               NAME OF TENDERER: [………………………]

LOT 1-GRUPA 1 : Građevinski radovi za izgradnju plastenika tipa "MULTIPLA"

	1. Broj
	2. Opis stavke
	Jedinica mjere
	Količina
	3. Jedinična cijena
	4.Ukupni iznos - kn

	Lokacija: ČAKOVEC
	
	

	A.)
	ZEMLJANI  RADOVI
	
	

	1.
	Iskolčenje objekta i geodetsko snimanje kod planiranja terena i iskopa temeljnih stopa broj temeljnih stopa kom =

48
	kpl
	1
	
	

	2.
	Strojno skidanje humusa d=20-30 cm sa odlaganjem iste kraj objekta
	m3
	100
	
	

	3.
	Dovoz i razastiranje šljunka ili zemlje s grubom izvedbom padova
	m3
	60
	
	

	4.
	Strojno niveliranje i uvaljavanje zemlje i šljunka a prema padovima objekta i po projektu.
	m2
	400
	
	

	5.
	Strojni iskop rupa za temeljne stope u terenu 3-4. kategorije sa odvozom iskop.materijala pokraj objekta. Stope su dim. 40×40×50 cm broj temeljnih stopa kom =

48
	kom
	48
	
	

	7.
	Kopanje kanala 40x50cm za odvodnju procijednih voda i tehnoloških voda iz plastenika u terenu  3-4.kategorija sa odvozom viška iskopanog materijala pokraj objekta
	m3
	2
	
	

	8.
	Dobava pijeska i izvedba piješčane posteljice u padu, za polaganje kanalizacijskih cijevi
	m3
	0,4
	
	

	9.
	Zatrpavanje položenih kanalizacijskih cijevi i PE cijevi sa zemljom od iskopa. U cijeni uključeno i strojno nabijanje.
	m3
	1,4
	
	

	10.
	Dobava, razastiranje i fino planiranje pijeska u sloju          d=5 cm kao podloge u plasteniku i valjanje iste za polaganje folije i betonskih ploča.
	m2
	400
	
	

	11.
	Strojni plitki iskop d=20cm za izvedbu AB komunikacijske staze i AB ploču tehnološkog prostora, sa odlaganjem zemlje kraj objekta.
	m3
	17
	
	

	12.
	Strojni plitki iskop zemlje d=20cm š=100cm za stazu oko plastenika, sa odlaganjem iste kraj objekta.
	m3
	11,2
	
	

	13.
	Dobava šljunka i razastiranje u sloju d= 20 cm kao podloge AB  komunikacijskih staza š=2m i stazu oko plastenika š=1m. U cijeni uključeno i strojno nabijanje.
	m3
	28,2
	
	

	14.
	Strojni iskop zemlje 3. kategorije za upojni bunar , te dobava i polaganje betonske kanalizacijske cijevi Ø100cm.
	kpl
	1
	
	

	15.
	Dobava šljunka i zatrpavanje upojnog bunara krupnim šljunkom.
	m3
	1,5
	
	

	A)
	ZEMLJANI RADOVI UKUPNO
	
	
	
	

	B.)
	BETONSKI RADOVI 
	
	
	
	

	1.
	Betoniranje temeljnih stopa podložnim  betonom MB 15 d=10cm . Izvesti u padovima prema projektu.
	m3
	0,768
	
	

	2.
	Betoniranje temeljnih stopa, betonom MB 20 nakon postavljanja i centriranja konstrukcije plastenika. U cijenu uključena pomoćna oplata.
	m3
	3,072
	
	

	3.
	Izvedba A.B. temeljne grede 0,25×0,3×4m ,sa ugradnjom vodilice za klizna vrata. U cijeni uključen beton MB 20 i armatura. 
	m3
	0,6
	
	

	4.
	Izvedba  komunikac. staza š=2m i  ploče u tehnološkom objektu od bet. Ploča dim. 50x50x5cm na pripremljenu podlogu te rubnjacima dim. 6x20x100cm , te fugiranje fuga .Podloga se izvodi od sloja šljunka i pijeska 0-4mm.Prema opterečenju se dodaje potrebna armatura.
	m2
	85
	
	

	5.
	Dobava i ugradnja betonskih rubnjaka dim: 6x25x100cm na podložni beton MB15 debljine 20cm, radi dobivanje čiste dubine bazena od 25cm.U cijenu uključeno prokopavanje šljunčane podloge za podložni beton i fino zaglađivanje istoga na stranama gdje naliježe folija bazena. 
	mt
	94
	
	

	6.
	Dobava i polaganja 200g. Geotextila kao zaštitne podloge folije za bazen. U cijni uračunati preklopi 15cm.
	m²
	124
	
	

	7.
	Dobava i polaganje bazenske folije d=500mm UV zaštićene u svjetlo-plavoj boji.
	m²
	175
	
	

	B)
	BETONSKI RADOVI UKUPNO
	

	LOT 1
	UKUPNO A)+B)
	



Konstrukcija, lukovi, stupovi, razupore, zatege, ank

	ri

	kpl

	21,0

			
	2.

	Pojačanja za lukove

Pojačanje "V"

	kpl

	21,0

		
	3.

	Dijagonale, ukručenja, krovne

	kom

	12,0

		
	4.

	Dijagonale, ukručenja, bočne

	kom

	16,0

		
	5.

	Dijagonale, ukručenja, čelne

	kom

	8,0

		
	6.

	Čelne stranice s vratima

2,0 x 2,86m, klizna, polik.10mm

Obloga: polik.6mm

	kom

	2,0

		
		2,0x2,56m.,klizna, polik.10mm.

Obloga: folija 

	 unutarnja pregrada

	kom

	1,0

		
	7.

	Aluminijski profil kutni, veliki

	m´

	34,0

		
	8.

	Bočne ventilacije

Sokl folija 1,0m dupli al. pr.

	m´

	80,0

		
	9.

	Motoreduktor za bočne ventilacije

				
		0,18kW-0,25HP,1 os.do 50 m,1:309

	kom

	4,0

		
	10.

	Dodaci motoreduktora za bočne ventilacije

Fiksno polje za motored. h=2,20m

	kom

	4,0

		
		Teleskopska osovina L=1,20m, h=2,20m

	kom

	4,0

		
	11.

	Automatika za bočne ventilacije

Za 4 motored.-2 zone+anemomet.

	kom

	1,0

		
	12.

	Fiksno polje

Polik.4 mm - za ravni plast.h=3,20m

	kom

	6,0

		
	13

		Krovna Ventilacija

Za dužine do 40 m

	m´

	40,0

		
	14.

	Motoreduktor za krovne ventilacije

0,18kW-0,25HP, do 40m- MRA 63/5 os.

	kom

	2,0

		
	15.

	Automatika za krovne ventilacije

Za 2 motored.-2 zone+anemomet.

	kom

	1,0

		
	16.

	Pokrov : dvostruka

Patilux folija

	m2

		.386,0

		
	17.

	Plastični profili

	m´

	314,0

		
	18.

	Ventilator za napuhavanje duple folije

Kompl.presost.i 2 bypassa

	kom

	1,0

		
	19.

	Termogen za grijanje kao

Combiterm 60E

Plamenik na plin

	kom

	2,0

		
	20.

	Dodaci za termogen

				
		Ovjesni pribor

	kom.

	8,0

		
		Dodatna cijev

	kom

	2,0

		
		Pribor za priključak termog.

	kpl.

	2,0

		
		Puštanje u rad termogena

	kpl.

	2,0

		
	21.

	Ostalo

				
		Spajanje motoreduktora i automatike

				
		elektromaterijal

	kpl

	12,0

		
		Konstrukcija za visoke kulture-cijev

				
		o40, spojnice, žica, španeri

	m2

	200,0

		
		Energetska zavjesa XLS 15 – 50%

	m2

	650,0

		
		Konstruk.za autom.zasjenjiv.

				
		sa sajlama

	m2

	400,0

		
		Motoreduktor za zavjesu

	kom

	2,0

		
		Autom.sa lux sondom

	kom

	2,0

		
		Glavni razvodni ormar sa osiguračima

				
		i sklopkama

	kp

		2,0

		
	22.

	Transport, špedicija, montaža i edukacija korisnika i sve marže
				
	LOT 2
	UKUPNO 
	


IZGLED

	I DIMENZIJE

	MJERA

	IZNOS

	METODA


	Nazivna debljina

	Mikron

	200

	ISO 4593


	Širina

	M

	1,5 – 14,00

	ISO4592


	Izgled

	 

	standard

	8.1 EN 13206


	Tolerancija nazivne debljine

	%

	+-5

	ISO4593


	Tolerancija širine

	%

	0:+2

	ISO4592


	MEHANIČKA SVOJSTVA


	Prekidna čvrstoća do kidanja po dužini i širini

	Mpa

	>22

	EN ISO 527-3


	Izduženje do trenutka kidanja po dužini i širini

	%

	>600

	
	Otpornost na udar leda padajuće brzine 20 m/s ravno

	cN

	>500

	Int. Method

(IO 82.4002)



Otpornost na udar leda padajuće brzine 20 m/s savije

	o

	cN

	>350

	
	OPTIČKA SVOJSTVA


	Ukupna propusnost sunčevog svjetla (400-700nm)

	 

	>88

	EN 2155-5


	Difuzija svjetla (% of PAR)

	 

	<20

	EN 2155-9


	Valne dužine UV zračenja (280-380nm)

	%

	>10

	 


	IR plastenički efekt

	 

	>60

	8.9 EN 13206


	Relativna propusnost svjetla

	 

	DA

	 


	OSTALA SVOJSTVA


	Specifična težina

	g/m2

	186

	Int. Method


	Svojstvo varenja – ljepljenja

	 

	DA

	
	Vrijeme trajanja

	 

	E- 4 godine

	EN13206




                                                                            k

	m 2,0


	minimalnih kapaciteta:

	 

	 


	Snaga

	kW

	60


	toplinske učinkovitosti

	%

	90


	Snaga ventilatora

	kW

	0,5


	Kapacitet puhanja ventilatora

	m3/h

	4900


	Statički tlak

	Pa

	60


	Temperaturna razlika

	Co

	35


	Električni  napon

	V

	230/400



Polje

	primjene

	Co

	-20 do +50




Spremnik za otopinu od 2000 l sa poklopcem            

		kom

	1

			
	5.

	Pumpa CPm 25/160B - 100L-30m-1,1kw

	kom

	1

		
	6.

	Cilindrični spremik za otopine 500L s poklopcem

	kom

	3

		
	7.

	Set za spajanje spremnika (filter,ventil,spojnice i flex. cijevi)

	kpl

	3

		

ko

		1

		
	9.

	Filter  ø1 1/2 " ( 120 mesh )                         

	kom

	1

		

Elektromagnetni ventil  1"

	/ 24V

	kom

	1

			
	11.

	Kuglasti ventil Ž-Ž 1 "-PVC

	kom

	4

		
	12.

	Spojna obujmica za DOZEJET  Ø32x1"

	kom

	2

		
	13.

	Spojni elektro materijal

	paušal

	1

		

	4.

	Spojni, pričvrsni i brtveni materijal

	paušal

	1

		
	A)

	UKUPNO: CENTRALNA STANICA ZA PRIPREMU OTOPINE
	
	B.)

RAZVOD UNUTAR PLASTENIKA

	1.

	Kuglasti ventil Ž-Ž 1 "PVC

	kom

	2

		
	2.

	Elektromagnetni ventil  1" / 24V

	kom

	1

		
	3.

	PE cijev ø 32 PN 4

	m

	40

		
	4.

	PEHD-PE80 cijev ø 32 PN 6

	m

	10

		

PE-M spojn

	ca 32x1"

	kom

	6

			
	6.

	PE koljeno  ø 32

	kom

	4

		
	7.

	PE spojnica ø 32

	kom

	1

		
	8.

	PE "T" ø 32

	kom

	1

		

9

		PE čep ø32

	kom

	1

		
	10.

	PE obujmica 32x3/4" jednostrana

	kom

	5

		
	11.

	PE-PN10 koljeno M-Ž 3/4"

	kom

	5

		
	12.

	Ventil RME C/M  ø 20×3/4"

	kom

	5

		

13

		PE cijev ø 20 PN 4 crno/bijela 

	m

	90

		
	14.

	Ventil RPP C/C  ø 20

	kom

	5

		

	om

	51

		
	16.

	Kapaljka "Junior" CNL - autokompenz.  4 L/h  sa razdjelnikom

	kom

	204

		
	17.

	Spojna cijev  ø 3/5 mm-.ECOVAR-crna

	m

	275

		
	18.

	Nosač kapilare pvc

	kom

	459

		
	19.

	PE-PN4 spojnica ø 20 

	kom

	2

		
	20.

	Bušač cijevi

	kom

	1

		

	21.

	Spojni, pričvrsni i brtveni materjal

	paušal

	1

		
	B)

	UKUPNO: RAZVOD UNUTAR PLASTENIKA
	
	C.)

OPREMA ZA POLAGANJE PRESADNICA

	1.

	Podna folija crno bijela   0,1 mm

	m2

	210

		

"Bomat"  ploče 100 x 20 x 7,5 cm 

	za dvored)

	kom

	68

			
	3.

	"Bomat"  ploče 100 x 15 x 7,5 cm (za jednored)

	kom

	17
		
	4.

	"Bomat"  kocka 10x10x6,5 cm - 2 čepa

	kom

	210

		
	5.

	"Bomat"  kocka 7,5x7,5x6,5 cm - 1 čep

	kom

	53

		
	6.

	Čep za "Bomat"  kocke

	kom

	567

		
	7.

	Kanalice od polipropilena  dim.7,5 x 30 x7,5 cm               ( žičani držači nisu u cijeni )

	m 

	90

		

Poc.prirubnica ø60 

	a ispust kanalice

	kom

	5

			
	9.

	Podložni stiropor d=15mm , š=165mm

	m

	90

		
	10.

	Roler za povezivanje i polaganje rajčice 

	kom

	459

		
	11.

	PVC kopča za vezanje rajčice ( 5/1 ) pak.=1000kom

	paket

	2

		
	C.)

	UKUPNO: OPREMA ZA POLAGANJE PRESADNICA
	
	D.)

CIJEVI ZA ODVODNJU PROCIJEDNE OTOPINE

	1.

	Kanalizacijska cijev  ø 160  sa račvama

	m

	12

		
	D)

	UKUPNO: CIJEVI ZA ODVODNJU PROCIJEDNE OTOPINE
	
	E.)

OPREMA ZA FLOATING


Centrifugalne pumpe od nehrđajućeg čelika,15 m³/h s 1,2 bar-0,75KW, s dijelom usisa i potisa, dijelom električnog upravljanja i izbornom sk

	opkom ručno uključi-isključi.

	kom

	4

			
	2.

	Cijevi za distribuciju svježe vode za punjenje bazena PVC Ø32 PN16, kompletno sa spojnicama za spajanje na instalaciju autoklava i odvojcima sa zapornim ventilima Ø32 za svaki bazen.

	m

	40

		
	3.

	Usisne cijevi od PVC-a Ø 63 s odgovarajućim priključcima.

	m

	40

		
	4.

	Potisne cijevi od PVC-a Ø 63 s odgovarajućim priključcima.

	m

	40

		
	5.

	 Sekundarnih cijevi kao češalj od PVC-a Ø 32 dugačkih 4,5 m s odgovarajućim rupama, kompletiranih s konzolama i spojnicama za spajanje na glavnu potisnu cijev. 

	m

	80

		

Elek

	romagnetni ventil  11/2" / 24V

	kom

	4

			
	7.

	Kuglasti ventil Ž-Ž 1 "-PVC

	kom

	4

		
	8.

	Venturijeve cijevi od PVC-a DN 25.

	kom

	4

		

	kom.

	1

		
	10.

	Spojni, pričvrsni i brtveni materijal

	paušal

	1

		
	E.)

	UKUPNO: OPREMA ZA FLOATING
	
	F.)Transport, špedicija, montaža i edukacija korisnika i sve marže

		
	F.)

	UKUPNO: TRANSPORT, ŠPEDICIJA, MONTAŽA I EDUKACIJA KORISNIKA I SVE MARŽE 

	
	LOT 3 
	UKUPNO A)+B)+C)+D)+E)+F)
	


E

	ectromagnetic vent  1" / 24V

	Unit

	1

			
	3.

	PE pipe ø 32 PN 4

	m

	40

		
	4.

	PEHD-PE80 pipe ø 32 PN 6

	m

	10

		
	5.

	PE-M connector 32x1"

	Unit

	6

		
	6.

	PE knee cap  ø 32

	unit

	4

		
	7.

	PE connector ø 32

	Unit

	1

		
	8.

	PE "T" ø 32

	Unit

	1

		
	9.

	PE cap ø32

	Unit

	1

		
	10.

	PE embracer 32x3/4" onesided

	Unit

	5

		
	11.

	PE-PN10knee cap M-Ž 3/4"

	Unit

	5

		
	12.

	Vent RME C/M  ø 20×3/4"

	unit

	5

		
	13.

	PE pipe ø 20 PN 4 black/white 

	m

	90

		
	14.

	Vent RPP C/C  ø 20

	Unit

	5

		
	15.

	Dropper  "Junior" CNL - autokompenz.  2 L/h

	unit

	51

		
	16.

	Dropper  "Junior" CNL - autokompenz.  4 L/h  with divider

	unit

	204

		
	17.

	Connecting  pipe  ø 3/5 mm-.ECOVAR-black

	m

	275

		
	18.

	Carrier capilars pvc

	unit

	459

		
	19.

	PE-PN4 connector ø 20 

	unit

	2

		
	20.

	Pipe driller 

	unit

	1

		
	21.

	Connecting, tightening and jointing material

	Lump sum

	1

		
	B.)

	TOTAL: SEPARATION IN THE GREENHOUSE
	
	C.)

EQUIPMENT FOR DEPOSIT OF OVERSEEDLING

	1.

	Floor  film black-white   0,1 mm

	m2

	210

		
	2.

	"Bomat"  board 100 x 20 x 7,5 cm (for two lines)

	unit

	68

		
	3.

	"Bomat" board 100 x 15 x 7,5 cm (for one line)

	unit

	17

		
	4.

	"Bomat"  cube 10x10x6,5 cm – 2 caps

	unit

	210

		
	5.

	"Bomat"  cube 7,5x7,5x6,5 cm - 1 cap

	unit

	53

		
	6.

	Cap for "Bomat"  cubes

	unit

	567

		
	7.

	Hollow tile of polipropilen  dim.7,5 x 30 x7,5 cm               ( wired holders arent in the price )

	m 

	90

		
	8.

	Poc. edger ø60 for hollow tile 

	unit

	5

		
	9.

	Underlying styroform l=15mm , w=165mm

	m

	90

		
	10.

	Roller for bonding and deposit of tomatoes 

	unit

	459

		
	11.

	PVC clutch for bonding tomatoes ( 5/1 ) pacagge.=1000 peaces

	package

	2

		
	C.)

	TOTAL: EQUIPMENT FOR DEPOSIT OF OVERSEEDLING
	
	D.)

PIPES FOR DREINAGE OF SOLUTION

	1.

	canalization pipe  ø 160  pitchfork

	m

	12

		
	D.)

	TOTAL: PIPES FOR DREINAGE OF SOLUTION
	
	E.)

FLOATING EQUIPMENT

	1.

	Centrifugal pump of stainlessn steel,15 m³/h s 1,2 bar-0,75KW, with partial absorbation and push, partial electrical management and selective hand switch on/off.

	unit

	4

		
	2.

	Pipes for distribution of fresh water for filling the pool PVC Ø32 PN16, completely with connectors for connecting on instalation autoclave and extensions with cut-off vents Ø32 for each pool.

	m

	40

		
	3.

	Absorbing PVC pipes  Ø 63 with attachments.

	m

	40

		
	4.

	Pushing PVC pipes  Ø 63 with attachment

	m

	40

		
	5.

	 Secundary pipes as PVC comb Ø 32 long 4,5 m with  holes, completed  with consoles and connectors to connect on main pushing pipe. 

	m

	80

		
	6.

	Electromagnetic vent  11/2" / 24V

	unit

	4

		
	7.

	Ball vent Ž-Ž 1 "-PVC

	unit

	4

		
	8.

	Venturiuses PVC pipes DN 25.

	unit

	4

		
	9.

	Measure divice for oxigyen in the water

Measurement area 0-45 mg oxiygen/lwater

saturation %     0-300

Temperature ˚C 0-50

	unit

	1

		
	10.

	Connecting, tightening and jointing material

	Lump-sum

	1

		
	E.)

	TOTAL: FLOATING EQUIPMENT
	
	F.) TRANSPORT, FORWARDING, MONTAGE AND EDUCATION OF USERS AND ALL MARGINS

		
	F.)

	TOTAL: TRANSPORT, FORWARDING, MONTAGE AND EDUCATION OF USERS AND ALL MARGINS
	
	LOT 3
	TOTAL A+B+C+D+E+F
	

	1. Broj

2. Ponuđene specifikacije
3. Jedinična 

cijena 

s dostavom 

prema DDU
4. Ukupni iznos 

- kn
LOT 4-GRUPA 4: Sijačica i oprema sijačice  

Sijačica mora biti dostupna kao  samostojeći stroj s mogućnošću uključenja u proizvodnu liniju. 

Bubanj mora imati mogućnost sijanja linija za sjetvu u širokom rasponu, biti jednostavan za rukovanje i promjenu sjemena  iz jedne vrste u drugu.

Kontrolna ploča mora omogućavati jednostavno upravljanje proizvodnjom s jednog mjesta. Bubanj i valjak dibbler se moraju  lako mijenjati  za različite vrste sjemena i pritom ne zahtijevati posebne alate. 

Uz to mora imati još slijedeće tehničke karakteristike i mogućnosti:

Ostale opcije

· Priključak za veći kapacitet zraka

· silicijske  mlaznice

· sapnice za  multi sjeme  


Uz osnovni stroj sijačicu isporučuje se i kompresor koji pokreće radni proces, a  koji mora zadovoljiti  minimalne tehničke karakteristike:

· max.tlak (bar): 11  

· napajanje (V/Hz): 400/50 

· kapacitet zraka  (litr/min.): 514 

· elektromotor  : 3 fazni (400 V) 

· rezervoar zraka (litara): 200 

· polu-automatska sijačica  s pneumatskim sustavom,  pogodna za svaku vrstu saća i sjemena, bez obzira da li je golo ili  peletirano, komplet sa automatskim diblerom

· kompaktni stroj

· automatska ladica

· automatsko sjetva

· automatski dibbler

· promjenljiva brzina proizvodnje

· varijabilni tlak vakuma za sjeme 

· podtlak - tlak za čišćenje mlaznica

· 6  kompleta mlaznice različitih veličina

· kućište je sastavljeno iz  čeličnog ormara s vratima za  internu pohranu. 

· značajke automatskog sustava s mogućnošću  indeksiranja dibblera i sjetvenog mehanizma  

· automatsko pokretanje saća nakon sjetve, 

· vakumsko  usisavanje sjemenja sa tzv. Venturi sistemom linija

· aspirator za preostalo sjeme

· pneumatski vibrator sjemena kod spuštanja u tanjur - saće

· komplet dizni

0,20-0,25-0,30-0,35-0,40,0,45-0,50-0,60-0,70

· kapacitet  redaka/ sati   do 1700

· max dimenzije saća u koju se spušta sjeme u mm 600x400

kapacitet zraka l/min 120 max
Uz sijačicu tražimo i 2 različita kompleta za sjetvu sjemena kao U tip R84 (komada 1) i R209 (komada 1). 

LOT 4

UKUPNO
1.Number

2. Specifications Offered
3. Unit cost with delivery DDU

KUNA
4.Total
KUNA
LOT 4: Sowing machine and equipment  

The sowing machine must be available as selfstanding machine with the possibility of joining to production line.

The drum must have a possibility of insemination lines for in broad range, be simple to use and changing the seeds  from one species to the other.

Control board must secure simple management with production from one place.

The drum and the roller dibbler must be easily shifted for different species of seeds without the neecesity for other special tools. Also, it must have these characteristics

Other options

· connection for larger air capacity

· silicium jets

· spray nozer for  multi seed  


By the basic machine the compressor that runs working process is also being delivered, and has the following minimal technical characteristics:

· max.pressure (bar): 11  

· voltage (V/Hz): 400/50 

· air capacity  (litr/min.): 514 

· electroengine: 3 phase (400 V) 

· air reservoar (liters): 200 

· semi-automatic sowing machine with pneumatic system,   pogodna for every kind of comb and seeds (naked or    pelleting), in set with automatic dibbler

· compact machine

· automatic drawer

· automatic insemination

· automatic dibbler

· shiftable speed of production

· variable pressure of seed vacum 

· subpressure for cleaninig the jets

· 6  complets of jet in different sizes

· case consists of steel closet with doors for inner storage

· characteristics of automatic system with the possibility of indexation of dibbler and sowing mechanism

· automatic start of comb after insemination

· vacuum suction of seeds with Venturius line system 

· aspirator for seed left overs

· pneumathic vibrator of seeds at deposit in the comb

· complete lifting

0,20-0,25-0,30-0,35-0,40,0,45-0,50-0,60-0,70

· capacity of lines/hours  to 1700

· max dimensions of combs for the deposit of seeds mm 600x400

· air capacity l/min 120 max

By sowing machine, we are procuring 2 various sets for sowing seeds  as U type R84 (1 unit) i R209 (1 unit). 

LOT 4

TOTAL

1. Broj

2. Ponuđene specifikacije
2. Jedinična 

cijena 

s dostavom 

prema DDU
3. Ukupni iznos 

- kn
LOT 5-GRUPA 5:  Visokotlačni perač

Mora imati minimalne karakteristike : 

snaga  2,5kW;    

protok 500 l;

tlak 120 bar-a;

topla voda 90o C .  

LOT 5

UKUPNO


	
	
	
	
	
	


	1. Number
	2. Specifications Offered
	3. Unit cost with delivery DDU

KUNA
	4.Total
KUNA

	
	LOT 5: High pressure washer 


	Minimum characteristics required:
	
	

	
	
	power  2,5kW;    

flow 500 l;

pressure 120 bar-a;

warm water 90o C .  


	
	

	LOT 5
	TOTAL
	


Notice : After sales services must be included in total lot prices.
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